

**TABLE OF CONTENTS**  
**SECTION F**

<b>SECTION F - DELIVERIES OR PERFORMANCE</b>	<b>3</b>
<b>F-1. Term of Contract</b>	<b>3</b>
<b>F-2. Principal Place of Performance</b>	<b>3</b>
<b>F-3. Transition Activities</b>	<b>3</b>
<b>F-4. 52.242-15 Stop-Work Order. (AUG 1989) -- Alternate I (APR 1984)</b>	<b>4</b>

RFP No. DE-RP05-99OR22725  
Draft Section F - December 1998

This Page Intentionally Left Blank

## **PART I - THE SCHEDULE**

### **SECTION F - DELIVERIES OR PERFORMANCE**

#### **F-1. Term of Contract**

The effective date of the contract is February 1, 2000. The term of the transition period is from February 1, 2000 through March 31, 2000. The term of the base contract is from April 1, 2000 through September 30, 2005. The Government may extend the term of the contract by unilaterally exercising the options pursuant to the clause entitled, "Option to Extend the Term of the Contract" in Section I for a period of five (5) years.

#### **F-2. Principal Place of Performance**

The principal place of performance for the contract is Oak Ridge, Tennessee.

#### **F-3. Transition Activities**

- (a) During the period of the transition, specified in the clause entitled "Term of Contract", in Section F., the Contractor shall perform those activities necessary to be prepared to assume responsibility for the contract work on April 1, 2000. The Contractor shall coordinate its activities with DOE and the incumbent contractor so as to accomplish these activities in a manner that will provide an effective transition of personnel and work activities while minimizing the cost of this effort. The scope of activities that are to be performed and the available budget during this period shall be subject to DOE approval.
- (b) The Contractor shall utilize any government furnished facilities and equipment that are available in order to minimize costs. The Contractor may, subject to agreement with the incumbent contractor, utilize incumbent contractor personnel on a loaned basis or arrange for early transition of employees to the Contractor as appropriate. In addition, the Contractor may utilize the services of subcontractors of the incumbent contractor with agreement from the incumbent contractor.

**F-4. 52.242-15 Stop-Work Order. (AUG 1989) -- Alternate I (APR 1984)**

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of up to 30 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of up to 30 days after a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either:
  - (1) Cancel the stop-work order; or
  - (2) Terminate the work covered by the order as provided in the Termination clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if:
  - (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
  - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon a proposal submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.

- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

RFP No. DE-RP05-99OR22725  
Draft Section F - December 1998

This Page Is Intentionally Left Blank