



*DUF₆ Conversion
Preproposal Conference
RFP No. DE-RP05-01OR22717*

SITE INTERFACES

*Russell J. Vranicar
Member, Source Evaluation Board*

December 8, 2000



Site Interfaces

- Oak Ridge Operations Office
 - DOE Site Offices
 - > East Tennessee Technology Park (ETTP)
 - > Paducah
 - > Portsmouth
- Site Contractors/Organizations
- Site Services
- Regulatory Management



DOE Site Office Organization

- ETTP Site Office
 - Site Manager - Donna Perez
 - > 13 Federal Staff, Plus Matrix Support
 - > 2 Support Service Contractors

**Responsible for safety and health oversight
of cylinder yards and furnish operational support via
Memorandum of Understanding (MOU) with the Assistant
Manager, Uranium and Engineering Services.**



DOE Site Office Organization

- Paducah Site Office
 - Site Manager - W. Don Seaborg
 - > 10 Federal Staff
 - > 3 Support Service Contractors

**Responsible for Environmental Management
and Uranium Program activities.**



DOE Site Office Organization

- Portsmouth Site Office
 - Site Manager - Sharon J. Robinson
 - > 9 Federal Staff
 - > 2 Support Service Contractors

**Responsible for Environmental Management
and Uranium Program activities.**



DOE Site Office Organization

It is envisioned that additional staff will be assigned to the existing Site Offices at Paducah and Portsmouth or local DU Project Offices will be established with matrix support from ORO.



Site Contractors/Organizations

- ETTP
 - Bechtel Jacobs Company - DOE Prime/M&I
 - Wackenhut - DOE Prime/Security
 - BNFL - DOE Prime/3 Building D&D
 - CROET - Community Reuse Organization
 - > OMI - Utilities
 - SSAB - Site-Specific Advisory Board
 - Numerous reindustrialization tenants (DOE/CROET)



Site Contractors/Organizations

- Paducah
 - Bechtel Jacobs - DOE Prime/M&I
 - Bechtel Jacobs subcontractors
 - United States Enrichment Corporation - leasee
 - PACRO - Community Reuse Organization
 - CAB- Citizens Advisory Board
 - West Kentucky Wildlife Management - adjoining neighbor



Site Contractors/Organizations

- Portsmouth
 - Bechtel Jacobs - DOE Prime/M&I
 - Bechtel Jacobs subcontractors
 - TOXCO - DOE Prime/Lithium Removal
 - United States Enrichment Corporation - leasee
 - Southern Ohio Diversification Initiative - Community Reuse Organization



Site Services (H.27)

- Multiple Suppliers of Services
 - Electric Power, DOE Contract
 - > Paducah, Electric Energy, Inc. (EEI) - 2005
 - > Portsmouth, Ohio Valley Electric Corp. (OVEC) - 2003



Site Services (H.27)

- Multiple Suppliers of Services
 - DOE/USEC Lease, Exchange of Services
 - > USEC operates most utilities
 - > Lease administered between ORO and USEC HQ



Site Services (H.27)

- RFP Requirements
 - Net Benefit to DOE
 - Contractor Options
 - > Self perform
 - > Otherwise procure
 - > DOE directed
 - Contractor Control and Accountability
 - DOE Expectation on Protective Services, Fire Protection and Emergency Response



Regulatory Management

- Overall Health and Safety Oversight will be Managed by DOE
- Environmental Oversight will be by DOE, U.S.EPA and Cognizant State Authorities
- Defense Nuclear Facility Safety Board
 - Recommendation 95-1, Improved Safety of Cylinders Containing Depleted Uranium, closed



Regulatory Management

- State-Specific Requirements
 - **ETTP**: Tennessee Department of Environment and Conservation Consent Order requires cylinder removal by 2009
 - **Paducah**: Kentucky agreement in negotiation
 - **Portsmouth**: Ohio Environmental Protection Agency Director's Final Findings & Order applicable until 2008



Regulatory Management

- Nuclear Regulatory Commission has on-site resident inspectors for USEC enrichment operations at Paducah and Portsmouth