

**Section L -Attachment 7 - Price Schedule
DE-SOL-0003816
Total Contract
Amendment 000004**

Total Contract																							
Cost Element	DPLH			Labor			Direct Labor Costs			Fringe Benefits			Fringe Benefit Rate			Onsite Overhead			Onsite	Total Costs			Total Costs
	Straight Time	Over Time	Double Time	Straight Time Rate	Over Time Rate	Double Time Rate	Straight Time Costs	Over Time Costs	Double Time Costs	Straight Time	Over Time	Double Time	Straight Time	Over Time	Double Time	Straight Time	Over Time	Double Time	Rate	Straight Time	Over Time	Double Time	
Cost Plus Fixed Fee (CPFF) Tasks																							
**Prime Contractor Labor																							
Bargaining Employee:																							
Mechanic	18,150	500	300	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0%	0%	0%	\$ -	\$ -	\$ -	0%	\$ -	\$ -	\$ -	\$ -
Mobile Crane Inspector	600	-	-																				
Laborer	28,125	750	450																				
Heavy Equipment Operator	28,125	750	450																				
Truck Driver	28,125	750	450																				
<i>(Itemize each additional position)</i>	-	-	-																				
	-	-	-																				
Non-Bargaining Employees:																							
Program Manager	8,875	-	-																				
Operations & Maintenance Manager	8,875	-	-																				
Administrative Assistant	8,875	-	-																				
Shop Manager	8,875	-	-																				
Supply Technician	9,375	100	-																				
Construction Technician	-	-	-																				
<i>(Itemize each additional position)</i>																							
Subtotal (Provide Subtotals for Each)	148,100	2,850	1,650				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0%	0%	0%	\$ -	\$ -	\$ -	0%	\$ -	\$ -	\$ -	\$ -
Subcontractor Labor (If Applicable)																							
<i>(Itemize for Each Position)</i>																							
Subtotal (Provide Subtotals for Each)	-	-	-				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	0%			\$ -	\$ -	\$ -	0%	\$ -	\$ -	\$ -	\$ -
Subtotal CPFF Labor Related Costs	-	-	-				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -				\$ -	\$ -	\$ -		\$ -	\$ -	\$ -	\$ -
Other Direct Costs:																							
Material																							
Construction																							
Subtotal CPFF Costs	-	-	-				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -				\$ -	\$ -	\$ -		\$ -	\$ -	\$ -	\$ -
G&A (Identify G&A Rate)																							
Total CPFF Proposed Costs																							
Reserve Fee																							
Total Proposed CPFF Fee																							
Total CPFF Proposal	-	-	-				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -				\$ -	\$ -	\$ -		\$ -	\$ -	\$ -	\$ -

A 3% increase to be added to all labor for the following options. (All hours and material/subcontracts remain the same)

*Note: Fuel - Contractor shall not charge in excess of \$.10 per gallon surcharge for sold fuel applicable to reservation activities. No additional G&A, handling fee, or other direct or indirect charges will apply to this cost.