

## **PART III**

### **SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS**

#### **APPENDIX A**

##### **KEY PERSONNEL**

President and General Manager	Steve D. Liedle
Vice President and Deputy General Manager	Paul F. Clay
ETTP Closure Project Manager	Mark L. Allen
Melton Valley Completion Project Manager	Gregory R. Eidam, Sr.
Balance of Reservation Closure Project Manager	Charles E. Frye
Safety Systems Integration Manager	Dennis A. Stevenson
Technical Support Manager	John R. Lyons
Business Systems Manager	Mary L. McKee